CDM CAMP DRESSER & McKEE INC.

environmental engineers, scientists, 18§81 Voq Kar.man, Suite 650
planners, & management consuitants lrvine, California 92715
714 752-5452

June 13, 1991

Mr. Gary Powley

MCDONNELL DOUGLAS REALTY COMPANY
18881 Von Karman, Suite 1200

Irvine, CA 92715

Sﬁbject: Revised Proposal for Phase II Environmental Assessment at the Douglas Aircraft
Company C-6 Facility, Parking Lot and Tool Storage Yard

Dear Mr. Powley:

As requested by McDonnell Douglas Realty Company (MDR), we are providing this letter

proposal for a Phase Il Environmental Assessment of two parcels at the Douglas Aircraft Company
(DAC) C-6 Facility located in Los Angeles, California (the Torrance site). A Phase I

Environmental Assessment of the subject property was completed by Camp Dresser & McKee Inc.
(CDM) and a report was submitted to MDR on April 30, 1991. Based on the results of the Phase 1
assessment, and due to the fact that the presence of contaminated ground water from off-site

sources is not of primary concern, past or present activities at the project site do not warrant an

extensive Phase II investigation. However, a preliminary subsurface soil investigation has been i
requested by MDR to provide an additional level of confidence regarding subsurface soil j
conditions at the subject property.

The objectives of the Phase II assessment are to provide further data on the potential for past or
present activities on site to have resulted in subsurface soil contamination. In addition, the Phase II
assessment may help to determine if any off-site activities have adversely impacted subsurface soil
conditions at the project site. '

The Phase II investigation will focus on the subsurface soils at both the parking lot and the tool
storage yard. The area of greatest concern at the parking lot is along the westemn and northwestemn
boundary where ground water contamination of Trichloroethylene (TCE) has been detected in two
monitor wells. The main areas of focus at the tool storage yard will include the areas bordering the
Montrose Chemicals site and the DWP power substation, along with the main portion of the tool
storage yard.

SCOPE OF WORK

Sqil Boring Locations

For the purposes of this proposal, it is assumed that five to six soil borings will be required (three
at the parking lot and two to three at the tool storage yard) to accomplish the objectives of the Phase
II assessment. The attached figure shows the approximate locations of these soil borings. As
previously mentioned, focus areas include the western and northwestern borders of the parking lot
along with the areas of the tool storage yard which border the Montrose Chemicals site and the
DWP power substation.

Underground Service Alert will be notified by CDM prior to drilling at the proposed locations. In
addition, MDR shall supply plans of all underground utilities on each parcel and confirm all soil
boring locations prior to drilling. Provided that CDM specifies boring locations on these plans
which are to be clear of utilities and accurately identifies these locations in the field, we understand
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that MDR accepts full responsibility and liability for any subsurface structures which might be i
accidentally encountered during drilling.

Soil Samplin:

Soil sampling will be performed by use of hollow-stem auger drilling methods. Soils will be
collected at five-foot intervals using a split-spoon type device (California Ring Sampler) lined with
two to four, six-inch long brass sleeves. The lowermost sleeve from each five-foot sample interval
will be prepared by covering the ends with teflon tape and securely taping plastic caps over the
ends. Samples will then be labeled, placed inside a zip-lock bag, and stored in an ice filled cooler.
Chain-of-custody forms will accompany the samples at all times. All samples will be submitted to
the lab for compositing into one sample which is representative of the entire boring. Compositing
is recommended because it provides the most cost effective means of confirming the presence or
absence of contamination at each location. In the event that contamination is identified in the
composited sample, individual depth specific samples will be available for additional analysis.
CDM will not proceed with additional depth specific analysis without prior authorization from
MDR.

Total depth of the soil borings will be approximately 30 feet. Shallow ground water occurs at a
depth of approximately 70 feet, therefore, these borings will not penetrate water bearing sediments.

All soil removed from the borehole will be containerized in 55-gallon drums for disposal by MDR.

Sample Analysis

The analytical protocols established for the soil samples collected during this investigation are
based on available information concerning past and present activities at the project site and
surrounding properties. Due to the known presence of ground water contamination of TCE,
chloroform, and a variety of other volatile organic compounds, all soil samples will be analyzed
according to EPA Methods 801078020 for the presence of halogenated and aromatic volatile organic
compounds. In addition, all samples will be analyzed for 13 Priority Pollutant Metals according to
EPA Methods 6010 and 7000 series due to the fact that metal processing plants are adjacent to both
parcels. Two soil samples collected adjacent to the Montrose Chemicals site and the DWP power
substation will also be analyzed for Organochlorine Pesticides and PCB’s according to EPA
Method 8080 due to the documented DDT contamination at the Montrose site and potential for PCB
contamination adjacent to the DWP substation. All soil samples will be screened in the field with
either a photoionization detector or a flame ionization detector for the presence of volatile organic
compounds.

Report Preparation

The data gathered during the previous tasks will be evaluated and an interim draft report prepared
and submitted to MDR for review and comment. The report will address the results and
conclusions of the Phase II activities and will include maps showing the nature, concentrations,
and distribution of any identified contamination. The report will also present further
recommendations, if necessary. Upon receipt of comments from MDR, CDM will revise the
report appropriately.
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SCHEDULE

Site preparation and soil sampling will require approximately three days. Assuming that final
Iaboratory results will be available approximately two to three weeks after sampling, the total time
required to complete the Phase II assessment from notice to proceed is approximately six weeks.

Attachment A to this letter presents our cost estimates with two alternatives identified for either five
or six total borings. Our contract terms are also included on Attachment B. As proposed, the total
cost of the work including five soil borings is $13,578. Therefore, the upper limit would increase
from $9,139 to $22,717. The total cost for the recommended six soil borings is $14,350 which
would increase the not exceed limit for Phase I and II Environmental Assessments from $9,139 to
$23,489. If you find this proposal acceptable per the scope of work described above, the
budgetary terms provided in Attachment A, and contract terms provided in Attachment B, please
sign in the designated space below and return one copy of the original.

CDM sincerely appreciates the opportunity to prepare this letter proposal. We look forward to
working with MDR on this Phase II Environmental Assessment. Please do not hesitate to contact
us if you have any questions.

Sincerely,
CAMP DRESSER & MCKEE INC.
’ /7
) b;guﬁg/;/ L4 OV M Yo
David C. Chamberlin Suzanne M. Rowe, R.G.
Vice President Project Manager
Approved By:
it/
Date
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CAMP DRESSER & McKEE INC.

ATTACHMENT A
The cost estimates provided herein are based on our professional judgment of the level of effort
required to complete the work and our customary charge rates described below. Costs include
overhead, fringe benefits, and fee.

Phase II assessment

FIVE BORINGS SIX BORINGS

Personnel Hours Costs Hours Costs
Officer 1 $ 150 1 $ 150
Project Manager 10 864 10 864
Project Geologist 60 3,340 62 3,452
Word Processor/Administrative _4 192 4 192
75 $ 4,546 77 $ 4,658

Other Direct Costs
Laboratory Analysis $ 2,602 $ 3,042
Mileage 100 100
Telephone 25 25
Equipment 250 250
Computer Connect 12 hrs @ $6/hr 72 72
Copying 75 75
Drilling Contractor 5,087 5.247
8.211 $ 8811
Plus 10% 821 881
$ 9,032 $ 9,692
TOTAL COST $ 13,578 $ 14,350
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ATTACHMENT B
CONTRACT TERMS

Invoicing and Payment

A project duration of two weeks is anticipated. Therefore, CDM will submit
only one invoice to McDonnell Douglas Realty Company for project services
rendered. The invoice will specify total payment due and include itemized
breakdowns for labor and other direct charges. Back-up (i.e., receipts,
expense reports, vendor invoices, etc.) for other direct charges will be
provided to McDonnell Douglas Realty Company if requested. Payment is due
within 30 days of the invoice date.

Labor

Work done by CDM will be billed at the salary cost of such services for
employees plus 135 percent of the salary cost for overhead and profit plus
actual out-of-pocket expense costs. Salary cost is defined as the cost of
salaries (including sick leave, vacations, and holiday pay applicable
thereto) for time directly chargeable to the project; plus unemployment,
excise, and payroll taxes; and contributions for social security,
employment compensation insurance, retirement benefits, and medical and
other group insurance benefits. The salary cost includes a 36.5 percent
fringe benefit factor taken on direct labor. McDonnell Douglas Realty
Company will only be charged for those hours spent by staff working on the
project.

Other Costs

Internal charges for items such as photocopying, blueline prints, computer
charges, company vehicles and company-owned equipment rental are charged at
cost plus 10 percent. External charges such as travel, subcontracts,
shipping, telephone, etc., are charged at actual cost plus 10 percent for
handling.

Other Considerations

Notwithstanding anything to the contrary elsewhere in this proposal or
contract, with the exception of claims, losses, and expenses for which
insurance is provided to CDM, McDonnell Douglas Realty Company shall
indemnify, defend and hold harmless CDM and its subcontractors, agents, and
employees from and against all claims, damages, losses, and expenses,
direct and indirect, or consequential damages, including but not limited to
fees and charges of attorneys and court and arbitration costs, arising out
of or resulting from the performance of the work by CDM or claims against
CDM arising out of the work of others and related to the dispersal,
discharge, escape, release, or saturation of smoke, vapors, soot, fumes,
acids, alkalis, toxic chemicals, liquids, gases, or any material, irritant,
contaminant, or pollutant in or into the atmosphere, or on, onto, upon, in,
or into the surface or subsurface (a) soil, (b) water or watercourses, (c)
objects, or (d) and tangible or intangible matter, whether sudden or not.
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